STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 14/ 05
01-427504
01- MEN-1-2.5/57. 4

BI D SUMMARY
I N MENDOCI NO COUNTY NEAR GULALA AT
0.5 KM NORTH OF BI G GULCH ROAD AND
NEAR FORT BRAGG AT 0.1 KM NORTH OF
G BNEY LANE

CONSTRUCT CHP | NSPECTI ON PULLOUTS

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 15/ 05
CONTRACT CODE 'F '
25 CONTRACT | TEMS

FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUS|I NESS ENTERPRI SES -
PROPGCSALS | SSUED 5 FUND TOTAL HB4N 215, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 2 ENG NEERS EST 168, 662. 00 AMOUNT OVER 200, 288. 00 PERCENT OVER EST118. 75
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 368, 950. 00 1 T L PETERSON | NC 530 347-1895 SB PREF CLAI MED
00842280
19149 W NDWARD WAY FAX 530 347-1895
COTTONWOOD CA 96022
2 427,123. 95 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085
WATSONVI LLE CA 95077

00000089

FAX 831 768-4021

3. 0%



01- 427504
01- MEN-1-2
09/ 14/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

09/ 15/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CAL KIRK
ARCATA CA

NORTHWEST PAVI NG
REDDI NG CA

I TEM5 4 AND 13 THRU 18

I TEMS 20 AND 21



01- 427504
01- MEN-1-2
09/ 14/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 15/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS I NC
8940 SHELDON ROAD
ELK GROVE CA 95624

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GOLDEN STATE TRAFFI C SCLUTI ONS
P O BOX 611
PLYMOUTH CA 95669

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA 95650

QUALI TY ASPHALT STRI PI NG
P O BOX 4484
SANTA RCSA CA 95402

ASPHALT CONCRETE DI KE

PREPARE WATER POLLUTI ON CONTROL PROGRAM

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL

THERMOPLASTI C TRAFFI C STRI PI NG



01- 427504 Bl D245

01- MEN-1-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 14/ 05 09/ 15/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 65 65. 00 4,225.00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 000. 00 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 5, 000. 00 5, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 35, 800. 00 35, 800. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 44 60. 00 2, 640. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 10, 000. 00 10, 000. 00
8 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 1 1, 000. 00 1, 000. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 210 50. 00 10, 500. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 450 200. 00 90, 000. 00
12 194001 DI TCH EXCAVATI ON VB 4 200. 00 800. 00
13 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 1 1, 600. 00 1, 600. 00
14 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 520 2.00 1, 040. 00
15 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 1 85. 00 85. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 27 60. 00 1, 620. 00
17 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 22 10. 00 220. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 33 10. 00 330. 00
19 260201 CLASS 2 AGCGREGATE BASE VB 330 165. 00 54, 450. 00
20 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 44 180. 00 7,920. 00
21 390155 ASPHALT CONCRETE (TYPE A) TONN 730 160. 00 116, 800. 00
22 391005 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 1 2, 000. 00 2, 000. 00
REI NFORCI NG FABRI C)
23 393001 PAVEMENT REI NFORCI NG FABRI C MR 420 6. 00 2,520. 00
24 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 45 60. 00 2,700. 00
25 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 170 10. 00 1, 700. 00

TOTAL 368, 950. 00



01- 427504 Bl D245

01- MEN-1-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 14/ 05 09/ 15/ 05
| TEM SECOND
Bl D AMOUNT

1 30. 00 1950. 00
2 1, 000. 00 1000. 00
3 2,500. 00 2500. 00
4 4,975. 00 4975. 00
5 64, 826. 65 64826. 65
6 80. 00 3520. 00
7 10, 000. 00 10000. 00
8 2,000. 00 2000. 00
9 110. 00 23100. 00
10 5, 000. 00 5000. 00
11 85. 00 38250. 00
12 200. 00 800. 00
13 700. 00 700. 00
14 1.33 691. 60
15 578. 00 578. 00
16 182. 00 4914. 00
17 2.65 58. 30
18 3. 80 125. 40
19 200. 00 66000. 00
20 520. 00 22880. 00
21 225.00 164250. 00
22 4,500. 00 4500. 00
23 2.00 840. 00
24 55. 00 2475. 00
25 7.00 1190. 00
TOT 427,123. 95



